STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

04/ 14/ 05
07-199624
07- LA- 405- 38. 6/ 40. 2

HB5

ENG NEERS EST

FCR

Bl D TOTAL

3,527, 214. 00

3, 530, 953. 00

3,719, 061. 20

4,410, 393. 00

B I

3, 680, 892. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN LOS ANGELES COUNTY I N LCS
ANGELES 0. 3 KM SOUTH OF VENTURA
BOULEVARD UNDERCROSSI NG TO 0.1 KM
SOQUTH OF BURBANK BCULEVARD

ADD HOV LANE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

153, 678. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 18/ 05
CONTRACT CODE "A '
94 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

510

PERCENT UNDER EST 4. 18

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2991

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

909 394-4510
00772905
909 394-4750

949 252- 0441
00615876
949 252-0266

714 835-4612
00484452
714 835-2186

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON' AMT:
3, 480, 953. 00

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-199624
07- LA-405-3
04/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 18/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
POVONA CA

ALCORN FENCE
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

DI AMOND PAVI NG
BALDW N PARK CA

ECO LOG C
TEMECULA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

I NTEGRI TY
TEMECULA CA

PACI FI C ELECTRI C
BELL GARDENS CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VALLEY CONCRETE
SYLVAR CA

CONCRETE BARRI ER

METAL BEAM GUARD RAI LI NG

CLEARI NG AND GRUBBI NG

ASPHALT CONCRETE

| RRI GATI ON

DEMOLI TI ON

REBAR

ELECTRI CAL

MASONRY

STRI PI NG

SHOTCRETE



07-199624 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 14/ 05 04/ 18/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C L CONSTRUCTI ON CONCRETE BARRI ER ( PORTI ON)
POVONA CA
B AND D ENTERPRI SE ELECTRI CAL
LA HABRA CA
CROWN FENCE VETAL BEAM GUARD RAI LI NG AND FENCI NG
SANTA FE SPRI NGS CA
DI AMOND PAVI NG ASPHALT CONCRETE
BALDW N PARK CA
HARBER COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
P AND D CONSULTANTS | RRI GATI ON AND PLANTI NG
CRANGE CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE VETAL BEAM GUARD RAI L AND FENCI NG

I NDUSTRY CA

CONTI NUED

DI AMOND PAVI NG
BALDW N PARK CA
ON NEXT PAGE

ASPHALT



07-199624 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 14/ 05 04/ 18/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARBER COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
P AND D CONSULTANTS LANDSCAPE AND | RRI GATI ON
CRANGE CA
PACI FI C ELECTRI C LI GHTI NG
BELL GARDENS CA
R AND D STEEL REBAR
COVPTON CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
STERNDAHL ENTERPRI SE STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE FENCI NG

I NDUSTRY CA

CONTI NUED

ALCORN FENCE
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA
ON NEXT PAGE

METAL BEAM GUARD RAI L AND ROADSI DE SI GNS

CLEARI NG AND GRUBI NG

CONCRETE BARRI ER BRI DGE



07-199624
07- LA-405-3
04/ 14/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PAGE 5
04/ 18/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
Rl VERSI DE CA

ECO LOG C
TEMECULA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

LNA
CHI NO HI LLS CA

MAHAFFEY
COVPTON CA

MODERN ALLOYS
STANTON CA

PACI FI C ELECTRI C
BELL GARDENS CA

PENHALL COVPANY
ANAHEI M CA

R MD
BLOOM NGTON CA

REYCON CONSTRUCTI ON

SANTA PAULA CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

PLANTI NG AND | RRI GATI ON

DEMOLI TI ON

M NOR STRUCTURES

CAST IN DRI LLED HOLE PI LE

OVERHEAD FREEWAY SI GNS

ELECTRI CAL

SEAL JA NTS

REBAR

MASONRY

STRI PI NG



07-199624
07- LA-405-3
04/ 14/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 6

04/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 VALLEY CONCRETE
SYLVAR CA

SLOPE PAVI NG



07-199624 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 14/ 05 04/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00 40, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7. 000. 00 7. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 180, 000. 00 180, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 36 30. 00 1, 080. 00
6 129000 TEMPORARY RAI LI NG (TYPE K) M 1, 230 50. 00 61, 500. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4. 200. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 20. 00 2. 800. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,910 5. 00 9, 550. 00
STRI PE
10 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2, 140 2.00 4,280. 00
11 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4. 620 2.50 11, 550. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 71 25. 00 1, 775. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 890 1. 00 3. 890. 00
14 (S) 150730 REMOVE CHANNEL| ZERS EA 60 5. 00 300. 00
15 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 3 50. 00 150. 00
16 (S) 150760 REMOVE Sl GN STRUCTURE EA 5 2, 800. 00 14, 000. 00
17 (S) 150763 REMOVE S| GN PANEL EA 1 250. 00 250. 00
18 150806 REMOVE Pl PE M 20 120. 00 2, 400. 00
19 150820 REMOVE | NLET EA 9 900. 00 8. 100. 00
20 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 50 300. 00 15, 000. 00
21 034097 REMOVE SOUND WALL ( PORTI ON) M2 3 450. 00 1, 350. 00
22 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 340 50. 00 17, 000. 00
23 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 30 120. 00 3. 600. 00
(WOOD POST)
24 152604 MODI FY | NLET EA 1 4, 000. 00 4, 000. 00
25 153214 REMOVE CONCRETE CURB M 80 20. 00 1, 600. 00
26 153221 REMOVE CONCRETE BARRI ER M 170 90. 00 15, 300. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 1, 720 60. 00 103, 200. 00
29 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 890 40. 00 35, 600. 00
(AERI ALLY DEPOSI TED LEAD)
30 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
31 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 951 40. 00 38, 040. 00
32 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 545 40. 00 21, 800. 00
(AERI ALLY DEPOSI TED LEAD)
33 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 244 65. 00 80, 860. 00



07-199624 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 14/ 05 04/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 47, 000. 00 47, 000. 00
35 (S) 200114 ROCK BLANKET MR 15 250. 00 3, 750. 00
36 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 6, 000. 00 6, 000. 00
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 35, 000. 00 35, 000. 00
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
39 260301 CLASS 3 AGGREGATE BASE VB 790 50. 00 39, 500. 00
40 280000 LEAN CONCRETE BASE VB 500 220. 00 110, 000. 00
41 390103 ASPHALT CONCRETE ( TYPE B) TONN 590 100. 00 59, 000. 00
42 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 20 35. 00 700. 00
43 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 30 35. 00 1, 050. 00
44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 50 35. 00 1, 750. 00
45 401000 CONCRETE PAVENMENT MB 950 280. 00 266, 000. 00
46 404092 SEAL PAVEMENT JO NT M 880 9. 00 7,920. 00
47 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 700 20. 00 14, 000. 00
48 406003 TIE BAR (DRI LL AND BOND) EA 980 14. 00 13, 720. 00
49 (S) 034098 PROFI LE GRI NDI NG FOR CONCRETE PAVNMENT M2 210 25. 00 5, 250. 00
50 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,410 150. 00 211, 500. 00
Pl LI NG
51 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 380 500. 00 190, 000. 00
( SOUND WALL)
52 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 176 500. 00 88, 000. 00
53 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 2.1 3, 500. 00 7, 350. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 1, 800. 00 25, 200. 00
55 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 51 1, 200. 00 61, 200. 00
56 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 2,393 150. 00 358, 950. 00
57 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 25, 600 3.30 84, 480. 00
58 (SF) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 385 5. 00 1, 925. 00
59 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 27,920 7.00 195, 440. 00
60 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 27, 920 .70 19, 544. 00
61 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 33 1, 250. 00 41, 250. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
62 562002 METAL ( BARRI ER MOUNTED SI GN) KG 540 15. 00 8, 100. 00
63 034099 METAL ( SOUND WALL MOUNTED SI GN) KG 290 10. 00 2, 900. 00
64 568001 INSTALL SI GN (STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00
METHOD)
65 681066 150 MM PLASTI C Pl PE M 28 200. 00 5, 600. 00
66 650075 600 MM RElI NFORCED CONCRETE Pl PE M 30 350. 00 10, 500. 00
67 721810 SLOPE PAVI NG ( CONCRETE) VB 53 950. 00 50, 350. 00



07-199624 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 14/ 05 04/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 731517 M NOR CONCRETE ( GUTTER) VB 50 400. 00 20, 000. 00
69 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,672 2.00 5, 344. 00
70 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 11 140. 00 1, 540. 00
71 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
72 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 400. 00 2, 800. 00
73 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 30 130. 00 3, 900. 00
74 833183 CONCRETE BARRI ER ( TYPE 275V) M 1 400. 00 400. 00
75 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4,000. 00 4, 000. 00
76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 400. 00 4, 800. 00
77 839704 CONCRETE BARRI ER ( TYPE 60D) M 180 130. 00 23, 400. 00
78 839734 CONCRETE BARRI ER ( TYPE 7365V) M 440 380. 00 167, 200. 00
79 034100 CONCRETE BARRI ER ( TYPE 736A MOD) M 168 280. 00 47, 040. 00
80 034101 CONCRETE BARRI ER ( TYPE 736B MOD) M 32 550. 00 17, 600. 00
81 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 080 1. 20 12, 096. 00
82 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 700 1. 00 5, 700. 00
(BROKEN 10.98 M - 3.66 M
83 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 1. 00 60. 00
(BROKEN 5.18 M- 2.14 M
84 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 700 2.50 1, 750. 00
85 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 750 2.00 1, 500. 00
(BROKEN 3.66 M- 0.92 M
86 (S) 034433 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 2. 00 560. 00
(BROKEN 11.00 M- 3.50 M
87 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 33 40. 00 1, 320. 00
88 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,780 1. 00 4,780. 00
89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,790 2. 00 5, 580. 00
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,610 4.00 6, 440. 00
91 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 30, 000. 00 30, 000. 00
92 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 22, 000. 00 22, 000. 00
93 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 80, 000. 00 80, 000. 00
94 999990 MOBI LI ZATI ON LS LUMP SUM 330, 000. 00 330, 000. 00

TOTAL 3,527, 214. 00



07-199624 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 14/ 05 04/ 18/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00

2 50, 000. 00 50000. 00 38, 000. 00 38000. 00 75, 000. 00 75000. 00

3 12, 000. 00 12000. 00 6, 500. 00 6500. 00 20, 000. 00 20000. 00

4 115, 000. 00 115000. 00 140, 000. 00 140000. 00 290, 000. 00 290000. 00

5 25. 00 900. 00 45. 00 1620. 00 35. 00 1260. 00

6 58. 00 71340. 00 58. 00 71340. 00 75. 00 92250. 00

7 300. 00 4200. 00 325. 00 4550. 00 450. 00 6300. 00

8 35. 00 4900. 00 36. 00 5040. 00 50. 00 7000. 00

9 2. 40 4584. 00 2.50 4775. 00 4.00 7640. 00
10 2.00 4280. 00 2.00 4280. 00 1.50 3210. 00
11 2.00 9240. 00 2.00 9240. 00 1.50 6930. 00
12 20. 00 1420. 00 22.00 1562. 00 25.00 1775. 00
13 1.00 3890. 00 1.00 3890. 00 1.00 3890. 00
14 5.00 300. 00 30. 00 1800. 00 15. 00 900. 00
15 100. 00 300. 00 300. 00 900. 00 100. 00 300. 00
16 2, 000. 00 10000. 00 2, 300. 00 11500. 00 4, 350. 00 21750. 00
17 550. 00 550. 00 600. 00 600. 00 500. 00 500. 00
18 70. 00 1400. 00 70. 00 1400. 00 300. 00 6000. 00
19 800. 00 7200. 00 600. 00 5400. 00 1, 100. 00 9900. 00
20 185. 00 9250. 00 500. 00 25000. 00 200. 00 10000. 00
21 180. 00 540. 00 500. 00 1500. 00 250. 00 750. 00
22 65. 00 22100. 00 68. 00 23120. 00 65. 00 22100. 00
23 140. 00 4200. 00 152. 00 4560. 00 150. 00 4500. 00
24 1, 500. 00 1500. 00 1, 000. 00 1000. 00 2,750. 00 2750. 00
25 18. 00 1440. 00 30. 00 2400. 00 15. 00 1200. 00
26 72.00 12240. 00 50. 00 8500. 00 50. 00 8500. 00
27 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
28 40. 00 68800. 00 45. 00 77400. 00 80. 00 137600. 00
29 45. 00 40050. 00 80. 00 71200. 00 40. 00 35600. 00
30 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
31 40. 00 38040. 00 45. 00 42795. 00 105. 00 99855. 00
32 50. 00 27250. 00 80. 00 43600. 00 30. 00 16350. 00
33 50. 00 62200. 00 60. 00 74640. 00 45. 00 55980. 00
34 44,000. 00 44000. 00 48, 000. 00 48000. 00 36, 000. 00 36000. 00
35 200. 00 3000. 00 220. 00 3300. 00 400. 00 6000. 00
36 11, 000. 00 11000. 00 12, 000. 00 12000. 00 12, 500. 00 12500. 00
37 20, 000. 00 20000. 00 22, 000. 00 22000. 00 40, 000. 00 40000. 00
38 46, 000. 00 46000. 00 50, 000. 00 50000. 00 40, 000. 00 40000. 00
39 70. 00 55300. 00 55. 00 43450. 00 90. 00 71100. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-199624
07- LA-405-3
04/ 14/ 05

150.

450.
1, 020.
450.

260.
910.
1, 750.
170.
2, 500.
2,400.
3, 000.
135.
370.

00
00

137500.
61950.
680.
1020.
1700.
342000.
10560.
13300.
19600.
3780.
190350.
163400.
98560.
2100.
18200.
53550.
418775.
60160.
1155.
212192.
27920.
39600.
5940.
3190.
300.
1960.
13500.
54060.
22500.
5344.
2860.
1820.
3500.
5100.
2500.
2400.
6000.
24300.
162800.

SUMMARY

180
440

300.

250.
850.
600.

300.
1, 000.
2, 000.

182.
1, 000.
2, 500.
3, 300.

OF

00
00
00
.00
00
00
00
00
00
00
00
.00
.00

REMA/

2750.
199500.
13200.
10500.
23520.
10920.
177660.
250800.
116160.
3360.
25200.
61200.
423561.
64000.
1155.
266636.
20940.
64350.
10800.
5800.
600.
2100.
7500.
45050.
30000.
5344.
3300.
2000.
4000.
5460.
1000.
2500.
6600.
32400.
193600.

NI NG BI DDERS

200.
125.
400.
1, 200.
580.

100.
1, 200.
1, 500.
200.
2,100.
3, 500.
3, 500.
190.
350.

00
00

289050.
337820.
167200.
5460.
32200.
56100.
437919.
61184.
2310.
242904.
27920.
66000.
13500.
7250.
400.
3500.
12000.
63600.
29000.
8016.
1100.
2400.
3000.
6000.
2100.
3500.
7000.
34200.
154000.

Bl D245
PACGE 11
04/ 18/ 05



07-199624 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
04/ 14/ 05 04/ 18/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 300. 00 50400. 00 385. 00 64680. 00 200. 00 33600. 00
80 430. 00 13760. 00 440. 00 14080. 00 450. 00 14400. 00
81 1.00 10080. 00 1.10 11088. 00 1.50 15120. 00
82 .70 3990. 00 .73 4161. 00 1.50 8550. 00
83 .70 42.00 .73 43. 80 1.50 90. 00
84 4.00 2800. 00 4.50 3150. 00 3. 00 2100. 00
85 2.00 1500. 00 2.20 1650. 00 3.00 2250. 00
86 2.00 560. 00 2.20 616. 00 3. 00 840. 00
87 55. 00 1815. 00 60. 00 1980. 00 40. 00 1320. 00
88 70 3346. 00 73 3489. 40 .75 3585. 00
89 2.00 5580. 00 2.00 5580. 00 1.50 4185. 00
90 4.00 6440. 00 4.50 7245. 00 3. 00 4830. 00
91 27, 000. 00 27000. 00 26, 000. 00 26000. 00 23, 000. 00 23000. 00
92 2,600. 00 2600. 00 27,000. 00 27000. 00 24,000. 00 24000. 00
93 92, 000. 00 92000. 00 72, 000. 00 72000. 00 80, 500. 00 80500. 00
94 320, 000. 00 320000. 00 350, 000. 00 350000. 00 440, 000. 00 440000. 00

TOT 3, 530, 953. 00 3,719, 061. 20 4,410, 393. 00



